

BID ADDENDUM NO. 2

OWNER: PORT CHESTER – RYE UNION FREE SCHOOL DISTRICT
113 BOWMAN AVE.
RYE BROOK, NY 10573

PROJECT NAME: PORT CHESTER HIGH SCHOOL ADDITIONS, ALTERATIONS
AND ATHLETIC FIELD

F&D PROJECT #: PCHS # 17295.03

The items set forth herein, whether of omission, addition, substitution or clarification are to be included in and form a part of the proposal submitted. This Addendum is hereby included in and made a part of the Contract Documents, dated 1/21/19 whether or not attached thereto. All requirements of the original project specifications and drawings shall remain in force except as amended by this addendum.

DATE: February 20, 2019

This addendum consists of two pages and attachments of appendix "Resolution Considering the Use of Village Streets".

THE FOLLOWING ARE MODIFICATIONS, CLARIFICATIONS, DELETIONS OR ADDITIONS TO THE SPECIFICATIONS:

SECTION 00 2113 BIDDING REQUIREMENTS

Paragraph 1.4 BID SUBMISSION. Revise Bid date from "26TH day of February 2019" to "6th day of March, 2019".

SECTION 01 1010 MILESTONE SCHEDULE

Paragraph 3.1.B Revise the following:

Sub-Par 3. Contractor's RFIs Due Date from "February 21, 2019" to "February 28, 2019".

Sub-Par 4. Bids Received Date from "February 26, 2019" to "March 6, 2019".

Sub-Par 5. Bidders Qualification Meeting Date from "March 5, 2019" to "March 13, 2019".

Sub-Par 6. Tentative Bid Award Date from "March 18, 2019" to "March 25, 2019".

PHASE 1 CONSTRUCTION

Paragraph 2 Revise the following:

Sub-Par 2. Construction Start Date from "March 18, 2019" to "March 25, 2019".

Revise subpar "a. & b" to "c. & d."

Add new Paragraphs:

"Sub-Par a. Completion Date Removal of Staging Area at Athletic Field -August 1, 2020".

"Sub-Par b. Completion Date Parking Area Alternate GC-3 -August 23, 2019".

SECTION 00 7200 GENERAL CONDITIONS (AIA 232)

§ARTICLE 8 DAMAGES

Par §8.4 Delete "Contract #5 Site Construction" and "Contract #6 Furnishings, Shelving & Equipment".

§ARTICLE 11 INSURANCE AND BONDS

Par §11.1.1.3 Certificates of Insurance: Sub-Par .1: After Fuller and D'Angelo, P.C. add "Village of Rye Brook".

Par §11.1.1.3 Certificates of Insurance: Sub-Par .3: After Consultants add "*Village of Rye Brook*".

Par §11.1.4.1 Change "Workmens" to "Worker".

Par §11.1.4.2 Other requirements Add: "No Labor Law Exclusions".

§ARTICLE 12.2.2 AFTER SUBSTANTIAL COMPLETION

Par §12.2.2.2 Delete "one-year period" and substitute "*two-year period*".

APPENDIX

Add "Resolution Considering the Use of Village Streets".

END OF BID ADDENDUM NO. 1

January 22, 2019

RESOLUTION

**CONSIDERING THE USE OF VILLAGE STREETS
ON COLLEGE AVENUE AND TAMARACK ROAD**

WHEREAS, College Avenue and Tamarack Road are both streets owned and maintained by the Village of Rye Brook; and

WHEREAS, on January 4, 2019, the Village received a letter from the Port Chester School District requesting the temporary use of College Avenue and Tamarack Road for the approved construction project at the Port Chester High School (the "Project"); and

WHEREAS, in this request, College Avenue and Tamarack Road would be temporarily converted to one-way streets with mid-street barriers and equipment located within those barriers, for an approximate three (3) month period, to allow for safer travel and the safe positioning of cranes and related equipment during the construction of this Project.

NOW THEREFORE BE IT RESOLVED, that the use of part of College Avenue and Tamarack Road and the adjacent right-of-ways by the Port Chester School District is hereby approved for an approximate three (3) month period for this Project subject to the following conditions:

- Comply with any safety or traffic modifications and terms established by the Rye Brook Police Department on village properties prior to or during construction; and
- Approval of the Port Chester Fire Chief that drive-through travel on the one way streets is sufficient for the largest fire vehicle;
- Access shall be provided to vehicles during non-school hours within the school campus on the "field side" of the high school; and
- Sharing any pre-construction coordination with the awarded contractor of the safe use of any cranes on municipal property and to be consistent with construction codes; and
- Provide any insurance or indemnification documents required by Village counsel for the school work and/or contractor work being performed on Village properties as part of this Project.